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PLOT SCALE = 50.8000  / IN.

PLOT DATE
FILE NAME
USER NAME

BRTT seorion | ooty | JOTALTSEET
P AVE IVI E NT S c H E D U LE 301 3HBR-2 WINNEBAGO 171 | 28
STA. TO STA.
48101700 48102100 48203021 60600095 60605000 | XO712400 |  X6063600 X6064201 2001387 #20014122TO0 D51 10_[LLbors[FeD. K10 pRodECT
Station agel Station Remarks Length Area Agg Shlidrs Agg Wedge | HMA Asphalt Cl S1 Conc Comb Conc Temp Comb Conc Comb Conc Poly HMA Median
Type B, 8” | Shidr, Ty B |Shoulders, 6| (Outlets) C&G Ty B-6.24 |Pavement| C&G Ty M-4.24 | C&G Ty M-4.06 |Binder Cse, N30 Special
FT SQ YD SQ YD TON SQ YD CU YD FOOT SQ YD FOOT FOOT TON SQ YD
IL 251
245+26.3 _|to] 249+22.9 NB & SB Aqgg Wedge 396.6 33.9
245+26.3 |to| 245+85.8 NB - Outside Shoulder 59.5 52.9 52.9
245+55,9 [to]  252+54.2 SB - Inside Shoulder 698.3 310.4 310.4
245+55,9  [to|__ 248+09.3 NB - Inside Shoulder 253.4 112.6 112.6
249+22.9 [to| _256+65.3 NB - Resurfacing 742.4 3175.3 63.4 133.4
249+22.9 [to| 256+65.3 SB - Resurfacing T142.4 3153.2 63.4 132.4
254+46.2 [to|__258+06.2 NB -~ Inside Shoulder 360 160.0 160.0
256+65.3 _ [to 266+01.9 NB & SB Agg Wedge 936.6 80.0
259+28.2 [to| 260+02.8 SB - Inside Shoulder 74.6 33.2 33.2
258+06.2 _|tol 259+79.4 NB - Inslde C&G 173.2 1.2 161.5
259+70.8 [to 260+09. SB - Qutside Shoulder 38.2 34.0 34.0
261497.5 |to| 265+96.9 NB - Shoulders 399.4 133.1 214.4
262+51.8 |to| 266+01.9 NB - Rt Turn Lane 350.1 377.0 3.7
265+96,9 |tol 266+01.9 NB - Rt Turn Lane 5 5.0
Ramp BD
2510+77. _|to 2513+54. 277 514.8 92.3 368.2 43.2
Ramp AC
2411402, _[to| 2413+54.5 252.5 469.2 84.2 334.2 39.4
Ramp DB
2516+450.  [to| 2519+60.9 Stage 1 310.9 673.4 235.5 514.1 56.6
Ramp BC
Stage 1
2603+46.4 [to| 2605+45.4 RT - 8 199 176.9 66.3 176.9
2605+45.4  |to| 2605+70.4 RT - 25’ Taper 9'-10° 25 26.4 8.3 26.4
2605+70.4 [tol 2608+57. RT - 10’ 286.6 318.4 95.5 318.4
2608+457. [to| 2608+82. RT - 25’ Taper 9'-10° 25 26.4 8.3 26.4
2608+82. |tol 2611+35.3 RT - 8’ 253.3 225.2 84.4 225.2
2603+46.4 [to] 2605+43. LT - 47 196.6 87.4 65.5 87.4
Stage 4
2605+43. |to] 2611+35.3 LT -4 592.3 263.2 197.4 263.2
Ramp AD
Stage 1
2006+71.5  |to| 2009+03.5 RT - 8’ 232 206.2 77.3 206.2
2009+03.5 [to| 2009+28.5 RT - 25’ Taper 9'-10’ 25 26.4 8.3 26.4
2009+28.5 |to] 2012+65. RT - 10’ 336.5 373.9 112.2 373.9
2012+65.  [to| 2012+90. RT - 25’ Taper 9'-10’ 25 26.4 8.3 26.4
2012+90. _[to| 2015+07.3 RT - 8’ 217.3 193.2 72.4 193.2
2006+71.5 [to| 2010+27.7 LT - 4 356.2 158.3 118.7 158.3
Stage 4
2010427.7 [to| 2015+07.3 LT - 4 479.6 213.2 159.9 213.2
Temporary Ramp BD
IL 251 -~ Turn Lane Stage 1
245+55.9  |to| 252+54.2 SB Lt Turniane 698.3 1438.8 1438.8
245+55.9  |to|l 247+58.5 SB Median for TurnlLane 202.6 177.3 230 202.6 177.3
246+54.3  [tol 248+09.3 SB Median _for. TurnLane 155 76.8 160 155 76.8
Temporary Ramp BD
10+41.9 1ol 18+09.7 767.8 1138.8 1138.8
Temporary Ramp AC
IL 251 - Turn Lane Stage 1
254+46.2  tol 260+09, NB L+ Turniane 562.8 954.7 954,7
Temporary Ramp AC
30+41.6 tol  37+30.2 688.6 1072.4 1072.4
Roinpr Stage 1 41.2
Ramp DA Stage 1 38.1
1669.3 357.9 5620.8 1.2 166.5 4684.0 390.0 357.6 622.9 254.1
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